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PALM DESERT HOUSING AUTHORITY 
STAFF REPORT 

 

 
MEETING DATE: June 12, 2025  
 
PREPARED BY: Celina Cabrera, Senior Management Analyst 
 
SUBJECT: REJECT BIDS SUBMITTED FOR THE DESERT POINTE APARTMENT 

NUMBER 13 INTERIOR RENOVATION 
 

 
RECOMMENDATION: 

1. Reject all bids submitted in response to a Formal Bid Request for the interior renovation of unit 
#13 at Desert Pointe Apartments. 

2. Authorize Staff to solicit bids for these services and to include additional interior renovations 
needed throughout the Palm Desert Housing Authority properties. 

 
BACKGROUND/ANALYSIS: 

On March 14, 2025, the Palm Desert Housing Authority (“Authority”) issued a Notice Inviting Formal 
Bids on the City’s procurement portal OpenGov for Desert Pointe Apartments - Unit 13 Interior 
Renovation. The Notice was also published in the Desert Sun newspaper. A mandatory pre-bid 
meeting was held on March 25, 2025, and eight contractors were in attendance. Bids were due April 
14, 2025, and two bids were received as follows: 
 

Line 
Item Bid Description 

R&R 
DBA: Serv Pro 

Southern Pacific  
Construction 

1 Demolition                8,844.00               22,890.00  

2 Electrical                4,789.76               15,655.00  

3 Framing                1,800.00               12,510.00  

4 Drywall              12,402.00               11,950.00  

5 Hallway Bathroom- Plumbing              11,640.19               15,800.00  

6 Master Bathroom- Plumbing                3,642.18               15,800.00  

7 Cabinets and Countertops              13,993.26               26,600.00  

8 Kitchen- Plumbing                2,589.00               15,800.00  

9 Finish Carpentry                4,156.00                 4,228.00  

10 Misc Items              20,995.45             111,877.91  

  Total Bid  $          84,851.84   $        253,110.91  

 
After reviewing the submitted bids, Staff identified the following concerns:  

 Both contractors were present at the pre-bid meeting to observe the needed repairs at the 
unit.  However, there is a significant difference in their bid amounts, and there does not appear 
to be an error. 

 At the pre-bid meeting interest in multiple renovations at the same time was expressed by 
attendees. 

 
Staff has since been made aware of two additional interior renovations needed at another property. 
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Staff recommends rejecting the bids and opening a new Notice Inviting Formal Bids to include the 
additional units requiring interior renovation in hopes of receiving additional interest greater economy 
of scale, with bids that are better aligned. 

 
Legal Review: 
This report has been reviewed by the City Attorney’s Office.  
 
Appointed Body Recommendation: 
The Housing Commission reviewed this item at its regular meeting of May 14, 2025, and approved 
it to go to the Housing Authority Board with a 5-0 vote in support of staff’s recommendation. 
 

FINANCIAL IMPACT: 

The fiscal impact of this action is related to the cost of publication. Funds for the renovations are 
included in the approved FY 2024-25 Housing Authority Budget. Therefore, there is no fiscal impact 
to the General Fund. 


