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COVER LETTER & GENERAL INFORMATION 
 
August 30, 2023 

(Uploaded via OpenGov Procurement Website)   
City of Palm Desert 
73-510 Fred Waring Drive 
Palm Desert, CA 92260 
 
 
RE: 45-653 Portola Ave Demolition Project 
 
 
To the City of Palm Desert: 
 
I am writing to express Resource Environmental, Inc.'s keen interest in participating in the 45-653 Portola Ave Demolition project for 
the City of Palm Desert. As a firm with over 18 years of industry experience in hazardous material abatement and demolition, we are 
confident in our ability to meet and exceed the project requirements outlined in your Request for Proposals (RFP). 
 
Resource Environmental, Inc. is a seasoned hazardous material abatement and demolition contractor, with expertise in managing 
projects of varying scales, from $5,000 to $15,000,000. Our team comprises highly skilled professionals specializing in various 
disciplines required for complex demolition and abatement projects. Our licenses include CA Classes A, B, C-21, C-22, D-63, ASB, and 
HAZ, demonstrating Resource’s wide range of industry knowledge and experience. 
 
As part of our comprehensive approach to the 45-653 Portola Ave Demolition project, Resource Environmental, Inc. will implement a 
multifaceted strategy to ensure success and safety at every phase. First, we will initiate a robust communication strategy, notifying 
neighbors 48 hours prior to the commencement of any work to minimize community impact. For the critical task of locating and 
capping underground utilities, we will coordinate closely with utility companies and make use of the Utility Service Alert (USA) to 
mitigate the risk of conflicts with main lines. Leveraging our C-22 Asbestos Abatement Contractor license, we will abate all hazardous 
materials in compliance with EPA, OSHA, and SCAQMD standards. Lastly, we'll employ industry-leading techniques and machinery 
for efficient demolition of structures, foundations, and landscaping, ensuring the project meets all regulatory guidelines and quality 
benchmarks. 
 
We look forward to the possibility of collaborating with the City of Palm Desert on this significant project. Thank you for considering 
our firm for this opportunity. Please feel free to reach out to me directly if you have any questions or require further information. 
 
Sincerely, 
 
 
Chase Tinsley 
Director, Bids and Project Management 
chase@resource-env.com  
(562) 468-7000 
 
Enclosures: Firm Background; References/Experience; List of Additional Representative Projects; Resumes of Key Personnel; 

Licensing, Insurance, and Bonding Capacity 
  

mailto:chase@resource-env.com
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FIRM BACKGROUND 
 
Resource Environmental, Inc., a California-based company with over 18 years of expertise, has carved out a unique niche 
in hazardous material abatement and demolition contracting. Specializing in large-scale projects that range from $5,000 
to $15,000,000, we have successfully completed thousands of assignments both as a general contractor and a 
subcontractor. Our extensive industry experience is best illustrated through projects like the Rancho Los Amigos South 
Campus Demolition, a comprehensive hazardous material abatement and demolition endeavor spread over 50 acres, 
with a project value of $14,062,000. Another example is our current contract to design and demolish the Carousel Mall 
for the City of San Bernardino, where we submitted the highest-ranked design-build proposal among eight proposers. 
These are discussed in depth in the following section of our proposal.   
 
In terms of recent local projects that further underscore our proficiency, we successfully completed a specialized 
demolition endeavor for Sunline Transit Agency [Sara Parrish, Contract Administrator, 760-343-3456] in Thousand 
Palms, CA in 2021. This effort was completed without change orders and met with high praise from the agency's project 
management team. Similarly, we executed the North Indio Demolition Project for the Coachella Valley Water District 
[Emily Roethler, Assistant Engineer, 760-398-2661] in 2021. This $295,000 initiative involved hazardous material 
abatement and the demolition of diverse ranch structures across multiple locations. Importantly, the project served as a 
showcase for Resource Environmental, Inc.'s adeptness in complying with SCAQMD Rule 403 concerning Dust Control in 
the South Coast Basin.  
 
Resource Environmental, Inc. holds multiple licenses which include a California State License Board (CSLB) number 
#864417. Our classifications span General Engineering Contractor (Class A), General Building Contractor (Class B), 
Building Moving/Demolition Contractor (Class C-21), Asbestos Abatement Contractor (Class C-22, ASB), and Hazardous 
Material Remediation Contractor (HAZ). Furthermore, we have extended our reach to Arizona as a licensed CR-57 
Wrecking Contractor (AZ ROC #337736) and are also licensed to operate in Nevada (NV SCB #0090223). 
 
Our firm is deeply committed to maintaining rigorous safety and environmental standards. We take pride in our ability 
to execute complex projects with a focus on value engineering, maintaining strict compliance with EPA, OSHA, and 
SCAQMD guidelines. Resource's integrated approach to self-perform all critical scopes of work—ranging from asbestos 
abatement to demolition and contaminated soil removal—has consistently resulted in cost and time savings for our 
clients. 
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FIRM EXPERIENCE/REFERENCES 
Design-Build Carousel Mall Demolition 
 
Resource is currently in the hazardous material abatement and demolition phase of the Carousel Mall Demolition Project. As noted 
in the cover letter, Resource was the selected by the Mayor and City Council of San Bernardino as the highest-ranked proposer of 
the eight proposals submitted. Design & preconstruction began in January, and asbestos abatement & interior demolition are 
scheduled to begin at the end of March.  
 
As the selected Design-Build Entity, Resource has been tasked with designing and spearheading all aspects of the project. Resource’s 
contract includes the design of the demolition drawings; design of the project specifications; engineering of the building separations 
for buildings to remain; subcontracting the development of the hazardous material reports; subcontracting the hazardous material 
consultant and monitoring; developing the project Storm Water Pollution Prevention Plan and subsequent monitoring; procurement 
of building permits; regular meetings and updates with various stakeholders; hazardous material abatement of the entire mall 
structure and surrounding buildings; full demolition of the entire mall structure and surrounding buildings; crushing of 50,000 tons 
of concrete for reuse as fill and erosion control; and final site stabilization and erosion control mitigation.  
 
The mall and surrounding structures total roughly 1 million square feet. The project includes hundreds of thousands square feet of 
friable asbestos removal. Similar to the Life Storage building at Metro Center, two buildings are not owned by the City and must 
remain, which requires extensive planning and design for the building separations and wall restoration. 
 

Client: City of San Bernardino 
Contact: Zack Faqih, Construction Manager 

(949) 637-5040 / zfaqih@zandkconsultants.com   
Contract Value: $7,734,000 

Delivery: Design-Build Contract Type: Prime Contractor/Design-Build Entity 
Scheduled Completion: Early 2024 

 

 
 
 
 
 
 
 

mailto:zfaqih@zandkconsultants.com
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FIRM EXPERIENCE & REFERENCES 
Rancho Los Amigos South Campus Demolition  
 
The Rancho Los Amigos National Rehabilitation Center, or Rancho, dates back to 1888 when indigent patients from the LA County 
Hospital were relocated to what was then known as the LA County Poor Farm. Originally created to provide work, housing, and 
medical care to the poor, it rapidly grew into a psychiatric facility. As many of the original buildings are still standing, it is not 
surprising many documentaries described rumors of the compound being haunted.  
 
The facility still operates today, but in neighboring land. Resource was contracted to abate and demolish over 100 structures, 
sprawling over 50 acres. Given the age of the buildings, the abatement was extensive, with nearly every building containing 1,000’s 
of square feet of asbestos and lead. Many had collapsed, vandalized, or were set ablaze, leading to the requirement of a South Coast 
Air Quality Management District Procedure 5 workplan, which requires thorough decontamination of all surfaces and disposal of all 
material as friable, hazardous waste.  
 
Resource proposed value engineering to reduce costs and worked with SCAQMD to allow for limited use of heavy equipment to 
assist in the remediation efforts. All said, the project included over a million square feet of asbestos abatement, 500,000 square feet 
of demolition, and over 250,000 square feet of contaminated soil removal – all which Resource self-performed. Self-performing both 
abatement and demolition saved the County time and money – as Resource was able to use the heavy equipment to perform some 
of the abatement.  
 
Due to the historical significance of the site, the contract also included the “mothballing” of two large buildings – the former Power 
Plant and the Casa Consuelo building. The mothballing scope of work included clay tile salvage, re-roofing and roof repair, window 
board-ups, shoring, fencing, the installation of skylight covers.  
 
During preconstruction, Resource provided cost-estimating, critical path schedules, tree and wildlife protection submittals, work 
plans, and building permits.  
 

Client: County of Los Angeles 
Contact: Myron Lee, Project Manager 

(323) 633-5122 / mylee@dpw.lacounty.gov  
Contract Value: $14,062,237 

Delivery: Design-Assist/Design-Bid-Build Contract Type: Prime Contractor 
Year Completed: 2023 

 

   
 
 
 
 
 
 
 
 
 

mailto:mylee@dpw.lacounty.gov
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FIRM EXPERIENCE & REFERENCES 
Former General Mills Plant Demolition 
 
Resource Environmental, Inc. demolished the former General Mills plant in Carson in 2021. The site encompassed fourteen 
buildings, with a total area exceeding 200,000 square feet, situated on 30 acres. It included several reinforced multi-story structures 
housing over two million pounds of equipment. The comprehensive remediation of environmental hazards was undertaken and 
completed prior to the salvage and demolition of the site. 
 
Resource facilitated the auctioning of equipment for reuse at other facilities by first remediating any asbestos and lead. This enabled 
the salvage of the equipment and assisted in the removal of roof structures and walls, allowing for the VATS and other equipment to 
be craned and loaded onto trucks for transport. 
 
The equipment packaging building, standing 64 feet tall, featured reinforced concrete and rebar in the roof, walls, and floor. These 
surfaces were insulated with foam, effectively creating an internal freezer. This necessitated a challenging removal process for the 
foam, employing specialty equipment to ensure clean and reusable crushed concrete. The building's footings, over 12 feet deep and 
180 feet long, required specialty breakers (20,000 pounds on 210,000-pound excavators) and processors to extract the 2 ½ inch 
specially made rebar. 
 
The processing building, which housed massive 10,000 to 20,000-gallon stainless steel VATS, was also insulated to create a freezer 
environment for holding yogurt before conveyance to the packaging building. 
 
The roof, featuring over 10,000 linear feet of processing piping, extensive coolers, air units, and various support equipment for the 
plant's processing needs, was demolished using cranes and specialty excavators equipped with shears, grapples, and thumb 
attachments. 
 
The plant underwent a complete remediation process to remove all hazardous waste, including but not limited to asbestos, lead, 
and coolants. The entire site was razed, with all concrete broken down, processed, sized, and crushed into ¾-inch crush 
miscellaneous base for future building reuse on site, amounting to over 42,000 tons of concrete crushing. 
 
Through diligent efforts, Resource was able to salvage 2,000 tons of metal and crush 42,000 tons of concrete. This achievement 
resulted in recycling over 95% of the materials on the project, affirming our commitment to sustainability and efficient resource 
management. 
 

Client: Rexford Industrial 
Contact: RJ Rieves 

(424) 285-6474 / rrieves@rexfordindustrial.com    
Delivery: Design-Assist/Design-Bid-Build Contract Type: Prime Contractor 

Value: $1,460,000 
Year Completed: 2022 

 

     
 
 
 

mailto:rrieves@rexfordindustrial.com
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FIRM EXPERIENCE & REFERENCES 
Existing Student Services & Student Activities Demolition 
 
The former Existing Student Services and Student Activities Demolition project included the abatement, interior demolition, 
selective demolition, and razing of multi-story buildings; the installation of new utilities (water main and gas line); the cutting, 
capping, and isolation of existing utilities; backfill, compaction, and paving of an active roadway; and the building of two certified 
building pads at the active and occupied El Camino Community College in Torrance, CA.  
 
The project was in the middle of an active campus and required full time traffic control, pedestrian canopies, and other public 
protection measures. Throughout this multimillion-dollar project, there were no injuries or incidents. As such, Resource was given an 
award by Keenan and Associates, the largest OCIP administrator in the California, for its excellence in safety.  
 
The hazardous material abatement was extensive, including the removal of asbestos contaminated soil in crawlspaces with a vac-
loader under regulated conditions. This was completed safely and without incident. Abatement also included 1,700 SF of acoustic 
ceiling removal, 360 SF of Transite removal, 308 SF of insulation, 21,765 SF of friable floor tile and mastic, and 25,733 SF of non-
friable asbestos. All abatement was highly supervised by DSA inspectors and third-party asbestos consultants, and all work was 
completed safely and without incident.  
 
The demolition included 135,000 square feet over 3 acres and was fast tracked to allow for the new construction to begin as 
Resource was completing the project. The project required (8) excavators, (2) track loaders, (8) scissor and boom lifts, (6) skid steers, 
(4) water trucks, as well miscellaneous equipment, to complete the abatement and demolition on time. Resource worked closely 
with its structural engineer, Thornton Tomasetti, to assist the owner with structural calculations, load and weight bearing capacities, 
and demolition drawings.  
 
The project had a new obstacle – the never seen before COVID-19 pandemic began in the middle of the project and changed the 
entire work environment with novel safety and health precautions. This included mask, signs, training, and many other safety 
measures put into place. While this was challenging and new for all involved, the pandemic did not hinder Resource’s operations or 
the project schedule.   
 

 
 

Client: El Camino Community College District 
Contact: JoAnn Atienza, Construction Manager 
(213) 435-0563 / joann.atienza@lendlease.org  

Contract Value: $3,285,000 
Delivery: Design-Assist/Design-Bid-Build Contract Type: Prime Contractor 

Year Completed: 2020 
 

  
 
 
 

mailto:joann.atienza@lendlease.org
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FIRM EXPERIENCE & REFERENCES 
Compton HS Campus-Wide Structure & Utility Demolition  
 
Resource Environmental, Inc. successfully completed the hazardous materials abatement, UST removal, utility removal, and razing of 
all (38) structures on 20 acres of the entire high school campus for Compton Unified School District in 2022. There were multiple 
USTs (underground storage tanks) that were full of fuel and oils that needed to be pumped and triple rinsed per California, Federal 
and Local regulatory guidelines before removal. All concrete was recycled for reuse for the 30k SF and 45’ deep in some spots 
backfill and compaction. 
 
The project was subject to very stringent and thorough CPM (critical path method) that Resource created and updated weekly. 
Adherence was key to avoiding delays on the reconstruction project.   
 
The school had (3) three major fires from the early 1930’s and was rebuilt where these occurred over the years. This created 
unknown structures and fire debris that was buried under the new structures. This all had to be cleaned up per new guidelines to 
allow for a clean build site. Resource used specialty equipment mainly skeleton buckets we had made to syphon through the soil 
allowing clean soil to drop and the contaminated soil with fire debris to be removed for loading and transport to the appropriate 
landfills. Hand labor was also used to ensure all debris was cleaned to meet current soil standards for the school’s reconstruction. 
This also created over 30k linear feet of abandoned utilities encased in concrete that no one was aware from all the build back after 
the fires. Resource hired a utility locater to mark (the best they could) to help identify all utilities that were not on any as-builts or 
plans. This was a very tedious and slow process to ensure all was removed. 
 
Resource removed (5) time capsules for the 1930’s to 2000’s that were buried and on built into the administration building that had 
to be sawcut and removed delicately to ensure proper removal. One had a letter and a play billing from 1928. The administration 
building was 48’ tall with an auditorium attached that was challenging where Resource used an excavator to reach over 50’ to 
demolish the structure. This has a basement with a UST that was removed 25’ deep under the guidance of the local Fire department 
per California regulations. 
 
The concrete removal, breaking, processing, and crushing consisted of 14,000 tons to ¾” crushed miscellaneous base for reuse on 
site.  

Client: Compton Unified School District 
Contact: Chuck Wren, Construction Manager 

(213) 448-8378 / cwwren@cumming-group.com  
Contract Value: $2,962,260 

Delivery: Design-Bid-Build Contract Type: Prime Contractor 
Year Completed: 2022 

 
 

 
 
 

mailto:cwwren@cumming-group.com
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FIRM EXPERIENCE & REFERENCES 
LAWA Manchester Square Demolition Phases 1-2  
 
The LAWA (Los Angeles World Airports) abatement, demolition, and site restoration project for the historic “People Movers Project” 
that was many years in the making with the planning commission. This was a historic project that started the complete renovation of 
LAX and the rental car process inside and out of the airport.  
 
Resource worked closely with LAWA and directly with MGJV (Myers-Griffith Joint Venture) in planning and executing the project 
safely and on time. Resource coordinated public relations efforts with LAWA, MGJV, South Coast Air Quality, Cal-OSHA and other 
local agencies to mitigate the public’s potential concerns with the high visibility abatement, demolition and restoration work by 
Resource. 
 
The project was in two phases and consisted of over (40) forty multi story buildings over 120 acres of restoration. Many of the 
buildings were adjacent to active businesses as well as a fully occupied school within the middle of the site. 
 
The abatement included over 55,000 square feet of asbestos abatement of friable and non-friable asbestos and lead hazardous 
materials. There was over 1500 Linear Feet of underground asbestos containing Transite pipe buried that was removed with 
equipment and hand labor under regulated conditions. The buildings were razed and site restoration was performed on every parcel 
to allow for a smooth transition for the new construction. Had Resource not been both the abatement and demolition contractor, 
the removal of the unidentified Transite pipe would have substantially delayed the critical path and cost the Owner unnecessary 
expense.  
 
Resource utilized a fleet of over 20 pieces of heavy equipment demolishing multiple buildings at one time in a very short timeline to 
allow for the construction to start on schedule. This was the first phase of a massive renovation for the City of Los Angeles and 
Resource was an integral part of being the first of many contractors to complete this historic project. With Resource being the first 
to start the project with abatement and demolition it set the standard from the get-go with completing our work on time and 
without incident and perfect safety record. 
 
Resource provided cost-estimating, critical path schedules, project labor agreement compliance, traffic control plans, work plans, 
and airport safety plans. 

 
Client: Los Angeles World Airports/Myers & Sons-Griffith JV 

Contact: Linda Hynds, Project Manager 
(562) 207-7666 / lhynds@griffithcompany.net 

Contract Value: $4,522,891 
Delivery: Design-Build Contract Type: Subcontractor 

Year Completed: 2019 
 

  
 
 
 

mailto:lhynds@griffithcompany.net
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FIRM EXPERIENCE & REFERENCES 
LACCD Former Firestone Plant ELAC Demolition  
 
Resource completed the extensive remediation of the original Firestone Rubber Plant on Firestone Boulevard. The work consisted of 
a highly complex enclosure of the entire structure due to an “asbestos skim coat” that was applied on the exterior coating. Resource 
utilized scaffolding to shrink wrap the entire structure, ensuring the achievement of negative air pressure - a requirement under 
SCAQMD (Air Quality) Rule 1403 for all asbestos work. This allowed for the asbestos to be remediated using sandblasting methods 
without exposure to the environment and life.  
 
Due to the high visibility of the project and the complex remediation of the skim coat, Resource worked closely with SCAQMD, 
asbestos consultants, and LACCD inspectors to ensure the work was done safely with no incidents and zero exposure. 
 
The removal consisted of over 395,000 square feet of asbestos and all the interior walls were stabilized for the loose and flaky lead 
paint. The roof had multiple layers of asbestos cap sheets and mastic from over 50 years of reroofing. Resource engineered the roof 
removal using various means, from lifeline installation and cranes to lifts and chutes, to ensure a safe work environment at high 
elevations. The remediation project was highly complex given the age and size of the structures, as well as highly public given the 
historical aspect of the plant. 
 
Resource assisted National Demolition in updating its CPM schedules and by providing detailed work plans to assist in their submittal 
process.  
 
 

Client: Los Angeles Community College District/National Demolition 
Contact: Jennifer Perry, President 

(310-732-1991 / jennifer@nationaldemolition.com  
Contract Value: $2,962,260 

Delivery: Design-Bid-Build Contract Type: Subcontractor 
Year Completed: 2019 

 
 

 
  

mailto:jennifer@nationaldemolition.com


 

RESOURCE ENVIRONMENTAL, INC. | Abatement and Demolition of 45-653 Portola Ave | PROPOSAL 11 

LIST OF ADDITIONAL REPRESENTATIVE PROJECTS 
References and additional information available upon request. 

Demolition of Former Harbor Administration Building  
- REI Contract Value: $838,000 
- Scope: Interior demolition, asbestos abatement, and lead remediation of a 200,000 SF eight story building at the Port of 

Long Beach. Scope included a full gut of the building and abatement of over 150,000 SF of material. Project was subject to 
POLB Project Labor Agreement.   

Demolition of Former Heartland Pet Foods Plant 
- REI Contract Value: $480,669 
- Scope: The complete abatement and demolition of (4) separate buildings on different blocks. The project consisted of a 

kennel, manufacturing plant and distribution warehouse for Heartland Pet Foods. All asbestos and lead abatement were 
completed in all structures, and the razing of the buildings included crushing and grading onsite. The projected was located 
at Terminal Island in the Port of Long Beach.  

Seaside Surplus II Demolition, FORA  
- REI Contract Value: $3,546,000 
- Scope: Abatement and demolition of 10 3-story concrete military structures, 1 cafeteria, 1 gym, 2 armories, and 6 admin 

buildings. Abatement was extensive with rare skim coat and vapor blasting. 

Michelson Labs Wings 2-6 Repair, NVBCL  
- REI Contract Value: $1,878,075 
- Scope: Selective demolition of floors 2-6 of two laboratory towers and structural demolition of two buildings. Abatement of 

over 75,000 SF of roofing materials. 

CEFCU Stadium East Demolition, SJSU  
- REI Contract Value: $2,252,661 
- Scope: Demolition and abatement of east side stadium bleachers at San Jose State University, followed by the removal of 

45,000 tons of contaminated soil. 

Twin Rivers Site Demolition Phase 1-2, SHRA  
- REI Contract Value: $3,818,000 
- Scope: Abatement and demolition of 93 multi-family housing buildings, including the removal of all underground utilitiesl 

backfill, compacting, and grading of over 23 acres; and soil remediation. 

Batchelor Hall Modernization, UCR  
- REI Contract Value: $2,397,337 
- Scope: Phased abatement and interior demolition of active school laboratory. Surgical demolition of roof structure.  

PCGC Demolition of DeWitt Center, Placer County  
- REI Contract Value: $1,413,000 
- Scope: Abatement and demolition of 14 buildings totaling 109,000 SF with 7 acres of grading, site restoration, and building 

separation (with build back of two walls). 

SMC Math-Science Demolition  
- REI Contract Value: $1,392,000 
- Scope: Abatement and demolition of two school buildings totaling over 80,000 SF. Liberal Arts building was connected to a 

newly built multistory building that required design, engineering, and hand demolition to carefully separate the buildings. 

2020 Wildfire Debris Removal & Hazard Tree Removal, CalRecycle  
- REI Contract Value: $3,565,198 
- Scope: Hazardous ACM removal, debris removal, and demolition of over 100 parcels in 2 months in Mono County, Los 

Angeles County, and Tulare County for the State of CA wildfire cleanups.  

Hinkley Remediation, PG&E  
- REI Contract Value: $3,900,000 
- Scope: Hazardous material abatement and contaminated soil cleanup of 225 residential and commercial sites in the Town 

of Hinkley for Pacific Gas & Electric, which was featured in the film Erin Brokovich.  
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KEY PERSONNEL & TEAM ORGANIZATION 
On-Site Staffing 
There will be up to 5 abatement workers and 1 abatement foreman. For demolition, there will be 1 foreman, 1 operator, 
and 1 demolition laborer. Capable of increasing capacity as high as needed to complete the project.  
Key Personnel and Team Organization 
While Resource is confident in all members of its team, it understands a project of this size, scope, and complexity requires careful 
consideration in the assignment of staff. The below team will be integral to the successful completion of this project and is skilled, 
experienced, and knowledgeable in General Contracting and Design-Build abatement and demolition work. All Resource individuals 
below were actively involved in the projects listed under Firm Experience/References and Representative Projects. 
 

- Richard Miller, Owner & Chief Operating Officer, has over 40 years of experience in environmental remediation and 
demolition, working his way up from laborer to operator to project manager and now owner. Richard is Resource’s 
Responsible Managing Officer with the Contractors State License Board for the C-21 – Building Moving/Wrecking and C-22 – 
Asbestos Abatement licenses, as well as the ASB endorsement. Richard’s vast wealth of knowledge in the industry is key to 
the success of Resource’s team and will be for this project. Richard has been with the firm for 6 years, buying the company 
5 years ago. Richard is a very involved, hands-on owner, who is actively involved with every project, making himself 
available as needed or requested 100% of the time.  
 

- Cynthia Skiff, President, is a highly skilled, intelligent, forward-looking leader with over 15 years of experience in the 
construction industry. Cynthia oversees all aspects of the company and directly manages all of the company’s finances. She 
is well-versed in abatement and demolition work, compliance, contracts, safety, dispute resolution, and change orders. 
Cynthia is Resource’s Responsible Managing Officer with the Contractors State License Board for the B – General Building 
Contractor license as well as the HAZ endorsement. Cynthia has been with the firm 5 years, working with Richard previously 
for another five years. Cynthia will be available as needed or requested and will help oversee all aspects of this project.  
 

- Chase Tinsley, Director, Bids & Project Management, grew up in the industry and has over 15 years of direct demolition 
experience. Chase is Resource’s Responsible Managing Employee for its A – General Engineering Contractor license. Chase 
is highly motivated, detailed, and analytical, helping with all aspects of a project from pre-bid to completion. Chase will be 
key to assisting in the majority of construction services; Requests for Information, Change Orders, Submittals; etc. Chase 
has been with Resource for 5 years, also working previously with Richard & Cynthia.  
 

- Jim Rawson, Sr. Project Executive, boasts an impressive 25+ years of hands-on experience managing and overseeing a wide 
range of large-scale demolition, decommissioning, and remediation projects across the United States. With a commitment 
to safety and sustainable, profitable growth, Jim has successfully secured multimillion-dollar contracts while ensuring 
stringent safety standards. Throughout his career, he has consistently delivered high-value projects on time and within 
budget, showcasing his skill in accurate estimation and effective project management. Jim also holds multiple industry 
certifications such as Certified Asbestos Supervisor, HAZWOPER, OSHA, and Lead Certified 40-Hour. Holding a contractor 
license in Building Demolition (C21) and Earthwork and Paving (C12), Jim will offer unparalleled expertise in leading 
complex projects while ensuring full compliance with regulations and safety standards. Jim will be fully engaged in this 
project, offering his invaluable expertise in strategic planning, operational risks, and team management. 

 
- Albert Sanchez, Jr., Estimator/Project Manager, has over 10 years of experience in the abatement and demolition industry 

and began his career in the field as a laborer. Along with his experience as a laborer and supervisor, Albert brings 
experience from the hazardous material consulting industry, helping ensure Resource maintains compliance with EPA and 
NESHAP regulations. Albert will be key in developing the Contract Price Proposal; providing itemized cost details in support 
of proposed change orders; submitting value engineered cost reductions or proposals; and participating in weekly 
cost/credit change review meetings. Albert has been with Resource since 2014. 

 
- Steven Scherbarth, Demolition Operations Manager/Superintendent, has over 10 years of experience in the abatement 

industry. Steven oversees complex projects with dozens of supervisors and laborers, tracking progress ensuring projects are 
run safely and on-time, according to plan. Steven is adept in performing field inspections and preparing compliance reports; 
conducting construction progress meetings; evaluating operational impacts; maintaining site safety and notifying the 
Owner of any unsafe conditions; and providing quality controls and a safe work site for all project participants. Steven has 
been with Resource since 2017. 
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PERSONNEL 
Resume – Chase Tinsley, Director, Bids and Project Management 
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PERSONNEL 
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PERSONNEL 
Resume – Jim Rawson, Sr. Project Executive 
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PERSONNEL 
Resume – Jim Rawson – Continued 
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PERSONNEL 
Resume – Jim Rawson – Continued 
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PERSONNEL 
Resume – Albert Sanchez, Jr., Sr. Estimator/Project Manager 
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PERSONNEL 
Resume – Steven Scherbarth, Demolition Superintendent 
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Licensing, Insurance, and Bonding Capacity 
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Resource Environmental, Inc.

has fulfilled the requirements of the Toxic Substances Control Act (TSCA) Section 402, and has
received certification to conduct lead-based paint activities pursuant to 40 CFR Part 745.226

All EPA Administered Lead-based Paint Activities Program States, Tribes and Territories

This certification is valid from the date of issuance and expires April 28, 2026

Certification #

LBP-23762-2

Issued On

October 13, 2022

Michelle Price, Chief

Lead, Heavy Metals, and Inorganics Branch



Resource Environmental, Inc.

has fulfilled the requirements of the Toxic Substances Control Act (TSCA) Section 402, and has
received certification to conduct lead-based paint renovation, repair, and painting activities

pursuant to 40 CFR Part 745.89

All EPA Administered States, Tribes, and Territories

This certification is valid from the date of issuance and expires April 23, 2030

Certification #

NAT-23762-4

Issued On

October 13, 2022

Michelle Price, Chief

Lead, Heavy Metals, and Inorganics Branch



03/29/2023

Foundation Risk Partners dba Millennium Risk Mgmt & Ins Services
License #0M93299
301 E Colorado Blvd Suite 205
Pasadena, CA 91101

Megan Hilke
(818) 844-4118 (949) 679-7240

MHilke@mcsins.com

Resource Environmental Inc
13100 Alondra Blvd Ste 108
Cerritos, CA 90703

Nautilus Insurance Company 17370
Great Divide Insurance Company 25224

23-24 PKG AU XS WC

A
Pollution Liab $1,000,000
Professional Liab $1,000,000 ECP2021736-16 04/01/2023 04/01/2024

1,000,000
100,000
5,000
1,000,000
2,000,000
2,000,000

B BAP2021738-16 04/01/2023 04/01/2024

1,000,000

A
0

FFX2021737-16 04/01/2023 04/01/2024
10,000,000
10,000,000

Over GL AL EL PL CPL

B WCA2021740-16 04/01/2023 04/01/2024
1,000,000
1,000,000
1,000,000

Proof/Evidence of Insurance

*Proof of Insurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED
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ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
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OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under
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$

$

$
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STATUTE
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LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR
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DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY
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DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY
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GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD
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lend lease 

July 23, 2020 

Subject: Letter of Recommendation for Resource Environmental, Inc. 

To whom it may concern: 

It is our pleasure to provide the following recommendation for the services provided by 
Resource Environmental, Inc. 

Over the past 7 months, we have worked as the Construction Manager alongside 
Resource Environmental as the General Contractor on the Demolition of Existing 
Student Services and Student Activities project at El Camino College. 

During the project, Resource Environmental showed remarkable professionalism 
throughout all levels of the company. They have provided a cooperative and solutions-
oriented approach and have exhibited extensive knowledge in demolition and abatement 
- all of which have proven invaluable throughout the project. Further, Resource 
Environmental displayed a solid commitment to the health and safety of the campus and 
the project team, even more so with heightened precautions due to the Coronavirus 
pandemic. 

It is with confidence that we endorse the services of Resource Environmental and are 
looking forward to working with them again in the future . 

Yours sincerely, 

Jo, ~~',..~,;,t, 
Proj~=~=~~ 
Lendlease (US) Construction Inc. 
M (213) 435 0563 
joann.atienza@lendlease.com 

Lendlease (US) Construction Inc. 

. Ji~!~, 
Project xecutive 
Lendle se (US) Construction Inc 
M (213) 440 7968 
ed.ziaebrahimi@lendlease.com 

515 South Flower Street, Suite 600 Los Angeles, CA 90071 www.lendlease.com 
T 213 430 4660 F 213 430 4669 CA Contractor License #483550 







One Park Plaza, Suite 600    Irvine, CA 92614 
Tel: (949) 270-2604 

 
Geotechnical.Structural.Environmental 

 
 
Arash Malakan 
Black Tetragon 
One Park Plaza, Suite 600 
Irvine, CA 92614 
 
 
November 5, 2019 
 
                
To Whom It May Concern: 
 
I am writing this letter to recommend the services of Resource Environmental, Inc. I was the project 
manager and the owner’s representative for the Former Norton Air Force Base Demolition project 
where Resource Environmental was the demolition and the abatement contractor. The project, 
encompassed the hazardous material abatement and demolition of 14 RC, Steel and Wooden frame 
buildings, equating to over 250,000 square feet of demolition with the removal of 86,500 square feet of 
hazardous materials. Resource Environmental scope of services was valued at $1,400,000. Most of the 
buildings on this former military installation were massive RC structures of large footprints and serving 
as testing facilities with no windows making the abatement operation a challenge. Even so, Resource 
Environmental performed their responsibilities with no problems encountered and exceeded our 
expectations.   
 
Resource’s project manager, Nestor Reyes, was always available and very involved. Resource’s assigned 
superintendent, Benjamin Serrano, was well-informed and capable throughout the duration of the 
project. Resource’s office staff were quick, responsive, and detailed regarding this project, and always 
kept me informed. In general, Resource Environmental staff are knowledgeable, experienced, 
competent, professional and well-versed on the regulatory and compliance matters associated with 
their work.   
 
Resource Environmental completed their tasks on time with minimal change orders. I highly recommend 
Resource Environmental, Inc. for any demolition and abatement project.  
 
If you have any questions, please contact me at (949) 270-2406. 

 
 
Sincerely, 
 

Arash Malakan                                    

Arash Malakan, Ph.D., PE     
CEO        







 

 
    1   o f   1  

 

April 11, 2018 

 

RE:   Letter of Recommendation regarding Resource Environmental 
   

To whom it may concern,  

  I am writing this letter in reference to work in which we have successfully subcontracted 

between Pacific National Group and Resource Environmental. At Pacific National Group we have been 

fortunate to have subcontractor such as Resource join us on several very difficult and technical 

projects spanning over numerous years. In working with Resource in not only demolition but 

hazardous material abatement we have enjoyed success time and time again.  

  I would highly recommend Resource to any owner or other contractor, as they have delivered 

for us time and time again on schedule and within budget.  

   

 Sincerely,  

 

 

P. David Pulley 

Senior Estimator 

 



 
 

 

 

 

April 10, 2018 

 
Victor Reyes 
Project Manager 
Resource Environmental, Inc. 
6634 Schilling Avenue 
Long Beach, CA  90805 
vreyes@resource-env.com 
 
Re: Letter of Recommendation for Asbestos Abatement, Lead Paint Removal, and Demolition 
 
To whom it may concern: 
 
This letter serves as a recommendation for Resource Environmental, Inc. and their qualified staff that 
handle asbestos abatement, lead paint removal and interior demolition. Their qualified staff of Project 
Managers – notably Victor Reyes, Nestor Reyes, Richard Miller, Superintendent Benjamin Serrano, 
Foreman Armando Hernandez – along with site workers and office support personnel, work together as 
a cohesive team to ensure seamless performance of project tasks. We have noted their commitment to 
excellent communication and rapid response on all projects for which we have worked together.  
 
During their work on the Air Command Center project they performed the abatement, interior 
demolition and removal of buried transite piping.  Air Command is a large former government facility 
comprising 11 structures with a project budget of $3,000,000. The Resource team did an excellent job 
meeting project budgets and schedules and were an asset to the project from start to finish. 
 
Please do not hesitate to contact me if you would like any further details regarding our experience with 
Resource Environmental, Inc. 
 
Sincerely, 

 
Patrick S. Adams, President 

mailto:vreyes@resource-env.com






 

 
Mark Washburn | President | +14084785641 | washburn@jambotrade.com 

________________________________________________________________________________ 

March 10t h  2017 

To whom it  may concern: 

As acting vice president of Foodpro International in 2011, I was lead consultant for one of the 

largest abatement and demolition projects in 2011 in Southern California.  This particular 

project known as Sunkist Growers located in Ontario, California, was quite complex as the 

thirteen-acre project was in the middle of a large residential neighborhood and in the flight 

path of the Ontario airport.  We at Foodpro were very particular as for the qualifications for 

this particular bid and decided to vet many of the bidders beforehand.  I met Richard Miller 

from Unlimited Environmental Inc. (UEI) during the job walk and it was quite apparent Mr. 

Miller was quite capable in his knowledge and understanding of the abatement and 

demolition industry and certainly did his homework for this particular job.  During the job walk, 

Mr. Miller was quite helpful in recommending various options of which in the long run were 

cost effective for the client. 

We at Foodpro were quite relieved after reviewing the bids to see UEI was in fact the lowest 

bidder and in my opinion because of my discussions with Mr. Miller,  the most qualified for this 

particular project. Due to the complexity of this particular project, it was very important to 

include in the contract for UEI to guarantee the presence of Mr. Miller at the jobsite during the 

entire process.  The scope of this particular project was quite extensive as it included the 

demolition and razing of over 19 structures of assorted dimensions and unique sub structures, 

as well as remediation of over one million square feet of fire proofing, transit panels and 

removal of contaminated ground. UEI or better said, Mr. Miller handled all phases of this 



 

2 

project as a true professional.  Following are a few issues during the project that were 

handled in a professional manner: 

1.  Due to the flight path of the Ontario Airport, height limitations of the cranes were an 

issue.  Again, Mr. Miller was quite innovative and effective in working with the FAA to 

mitigate any potential issues with the airport. 

2.  A few of the structures found at this site were quite old and overbuilt.  After removing 

the top structure, some foundations were three times the size required by todays code.  

After pointing this out, Mr. Miller noted a change order should be issued but agreed to 

include it in the original bid. 

3. During the demolition process, the crew was required to work around a number of 

structures including a water processing facility both above and below ground.  This 

inconvenience certainly caused inefficiencies for UEI nevertheless, Mr. Miller came up 

with innovative options to work around these obstacles while keeping on schedule. 

In conclusion, I would like to say, rarely does one find a contractor that is easy to work with, 

innovative and always looking out for the client.  Mr. Miller certainly encompasses all this and 

more.  If the opportunities arise, we would not hesitate to work with Mr. Miller in the near 

future. 

Regards, 

 
      Mark Washburn 

 



 

Resource Environmental Inc. 
13100 Alondra Blvd., #108, Cerritos, CA 90703 

Office: 562.468.7000 Fax: 562.468.0600 
License # 864417 

ABATEMENT WORK PLAN 
 

Project:     45653 Portola Ave Palm Desert, CA 92260 
       
Contractor:   Resource Environmental, Inc.  

13100 Alondra Blvd, Ste #108 
    Cerritos, CA 90703 
    562 468-7000 
    State of California Contractors State License Board 

License No. 864417, Classifications: A, B, C-21, C-22, HAZ, ASB, C61/D63 
State of California Division of Occupational Safety and Health (DOSH) 
Certificate of Registration for Asbestos-Related Work No. 910 

 
Date Prepared:  08/30/2023 
 
Location of Project: 
45653 Portola Ave Palm Desert CA, 92260 
 
Hazardous Material Reports: 
Hazardous Building Material Survey Report 
45653 Portola Ave Palm Desert, CA 92260 
By: Air Quality Testing Service 
Prepared By: Wesley Willow 
Date: July 20, 2023 
 

 Abatement Scope of Work: 
Abatement of the following asbestos materials as identified in the above referenced Report. Any 
suspect material not identified in the provided report will be brought to the attention of the third-
party consultant.  
Less than 1% asbestos containing construction material to be demolished in place. (See demolition 
work plan)  

45653 Portola Ave Palm Desert, CA 
92260 Asbestos Containing Materials: 

#2 Dining Room  • Black Mastic  
 Lead Containing Materials 
#2 Kitchen 
#2 Bathroom 1 
#2 Bathroom 2 

• Light Gray Tile 
• Dark Gray Tile 
• Pink Gray Tile 

 Other Hazardous Building Materials  
 • Fluorescent Lights 

• Fixture Ballast 
• HVAC 
• Refrigerator 

 
 
 
 
 



 

Resource Environmental Inc. 
13100 Alondra Blvd., #108, Cerritos, CA 90703 

Office: 562.468.7000 Fax: 562.468.0600 
License # 864417 

1. Introduction 
It is the intent of Resource Environmental, Inc. (RE) to provide quality demolition/hazard abatement 
services while ensuring the protection of personnel at the project site and the integrity of the site and the 
environment.  The work procedures presented in this Project Work Plan are the means by which these 
objectives are to be accomplished.   
The following Programs from RE’s Manual of Corporate Policies and Programs is the basis from which 
this Project Work Plan has been developed.  Each of these RE Programs complies with all applicable local, 
state, and federal rules and regulations for asbestos work—in many areas the procedures and practices 
detailed in these Programs are more rigorous than government regulation.    

→ Standard Program for Asbestos Work—Standard Safety, Health and Regulatory 
Compliance Policies and Procedures for Asbestos Work 

→ Respiratory Protection Program for Asbestos Work 
→ Medical Surveillance Program for Asbestos Work 
→ Injury and Illness Prevention Program 

 
2. Regulatory Compliance 
All work shall be performed in strict compliance with the following regulations and standards: 

→ Environmental Protection Agency (EPA) National Emission Standard for Hazardous Air 
Pollutants (NESHAPS; Asbestos, Subparts A and M, codified in Title 40 of the Code of Federal 
Regulations, Part 61 Subpart M. 

→ Environmental Protection Agency (EPA) Asbestos Hazard Emergency Response Act (AHERA), 
codified in Title 40 of the Code of Federal Regulations, Part 763 

→ Federal Occupational Safety and Health Administration (OSHA) Construction and General 
Industry Safety Orders, codified in Title 29 of the Code of Federal Regulations, Parts 1910 (29 
CFR 1910) and 1926 (29 CFR 1926). 

→ California Occupational Safety and Health Administration (Cal-OSHA) Construction and General 
Industry Safety Orders, codified in Title 8 of the California Code of Regulations (8 CCR). 

→ Applicable regulations of the State of California Environmental Protection Agency, codified in 
Titles 22 and 23 of the California Code of Regulations and California Health and Safety Code. 

→ Applicable regulations of the Air Quality Management District/ Air Pollution Control District. 
 
3. Sequencing of Project Related Events for RE: 

3.1. Execute contract/purchase order. 
3.2. Upon receipt of confirmed start date, make required governmental notifications. 
3.3. Deliver project submittals. 
3.4. Secure necessary insurance as required by contract. 
3.5. Attend pre-construction site meeting involving all project stakeholders, proper chain of 

command and communication channels to be established, all contractors and onsite personnel at 
multi-employer worksites to be notified of asbestos abatement work, confirmation of start date. 

3.6. Upon request, revise project work plan, provide additional pre-construction related submittal 
information. 

3.7. On start date mobilize equipment, supplies, personnel, and waste receptacles to site. 
3.8. Isolate regulated work areas, post warning signs and other required notices/permits. 
3.9. Prepare regulated area containment structures/work areas. 
3.10. Perform pre-abatement inspections of containments. 
3.11. Perform abatement of asbestos materials, package generated debris for transportation and 

disposal. 
3.12. Arrange for clearance testing (if necessary). 
3.13. Remove containment structures/regulated work areas upon meeting clearance criteria. 
3.14. As required, characterize/profile waste streams, prepare waste manifest (hazardous waste 

manifest to be signed by generator/property owner representative), provide for transportation 
and disposal of waste.  



 

Resource Environmental Inc. 
13100 Alondra Blvd., #108, Cerritos, CA 90703 

Office: 562.468.7000 Fax: 562.468.0600 
License # 864417 

3.15. Demobilize from site. 
3.16. Provide project/contract close-out submittals as required by contract. 

 
4. Agency Notifications 

4.1. Cal-OSHA—In compliance with DOSH Rules, RE shall submit “Temporary Worksite Notification for 
Asbestos-Related Work” to Cal/OSHA Enforcement Unit District Office nearest to worksite. 

4.2. South Coast Air Quality Management District (SCAQMD)—REI will submit a 2-week asbestos 
notification as the asbestos materials scheduled for abatement are not regulated by the district. 
 

5. Personal Samples Laboratory 
Patriot Lab Services is located at 1041 South Placentia Avenue, Fullerton, CA 92831. 
 

6. Contingency Plan 
Should there be a breach in our containment, materials (HEPA Vacuums, glue, poly, tape) will be readily 
available to secure the damaged area. 
 

7. Emergency Contact information  
7.1. In case of an emergency employees will be taken to the nearest hospital located at 39000 

Bob Hope Dr #1109, Rancho Mirage, CA 92270 
7.2. 911 will be called for any and all emergencies. 
7.3. For police non-emergencies number to call +1(760) 836-1600 73-705 Gerald Ford Dr, Palm 

Desert, CA 92211 
7.4. For all emergencies, people to be contacted from Resource Env. will be Mario Medina 

(562)702-8493 and/or Martin Bolanos (562) 252-2876.         
 

8. Qualification of Work Crew 
8.1. Asbestos Supervisor/Competent Person (TBD): The designated competent person shall possess a 

current EPA approved certification as an Asbestos Contractor Supervisor/OSHA Competent 
Person.  He will be on-site at all times and will act as the competent person for occupational 
health and safety issues.  The supervisor will conduct daily inspections of the work areas to 
ensure that control measures, work practices, personal protective equipment, and hygiene 
facilities are used as prescribed in this document. 

8.2. Asbestos Crew: All RE employees have completed an asbestos worker training course in 
conformance with the requirements of 40 CFR 76, the US EPA AHERA.  Current documentation 
shall be maintained.   

8.3. All employees have received medical clearance to wear respirators. 
 

9. Personal Protection Equipment 
9.1. All respirators used shall conform to requirements of the Asbestos Standard 29 CFR 1926.1101 and 

respiratory protection regulation 29 CFR 1910.134.  The type of respirator selected shall be 
adequate to protect the employee and from those approved by the National Institute for 
Occupational Safety and Health (NIOSH).   

9.2. The minimum respirator to be utilized by all personnel removing Class II asbestos, is a half face 
negative pressure Air Purifying Respirator (APR) with a minimum of a P-100 HEPA filter.  

9.3. Disposable protective clothing will be worn at all times inside the work area.  Protective clothing is 
made of breathable fabric to reduce the potential for worker heat stress.  Workers shall also don 
gloves, hard hats, eye protection and work boots. 

 
10. Personal Exposure Monitoring 

10.1. In accordance with OSHA protocol personal exposure monitoring shall be performed daily on 25% 
of the work force or one worker per task when abatement is in progress by collection of operator 
breathing zone samples in order to determine the adequacy of Personal Protective Equipment.  



 

Resource Environmental Inc. 
13100 Alondra Blvd., #108, Cerritos, CA 90703 

Office: 562.468.7000 Fax: 562.468.0600 
License # 864417 

10.2. Monitoring results and appropriate laboratory analysis to be posted within 48 hours of the 
monitoring work.   
 

11. Work Area Preparation 
11.1. Pre-cleaning will be done prior to sealing any materials/equipment that will not be demolished 

using HEPA vacuums and/or wet wiping. 
11.2. Power to be provided by using the existing 110V from interior of building. Resource will supply pig 

tails, extension cords and spider boxes to set up temporary power throughout the work area. 
11.3. Toilet facilities to be provided by Resource, if not provided by others.  
11.4. Demarcate regulated work areas, post warning signs and other required notices/permits. Signs shall 

be approximately 20 by 14 inches and display following legend.  
(Signs conform to 29 CFR 1926.200 and 29 CFR 1926.1101) 

11.5. Interior demolition will take place prior to abatement to clear out the way for the abatement. 
11.6. The controlled area will be established, and adequate negative air filtration units will be activated 

before any abatement starts.  
11.7. Install a full containment, negative air machines to be installed to maintain a negative pressure of -

0.02 WC, checked and ensured by a recording manometer.  
11.8. Personnel decontamination unit (Stage 2/ Stage 3) will be attached on the exterior of the building at 

one of the entrances. The decontamination unit will include a dressing area (clean room) and a 
dirty room on the interior end where crew will remove their contaminated disposable clothing, if 
needed a operational shower will also be included. 

11.9. Prior to the start of removal activities, containments/regulated work areas shall be inspected. 
11.10. A 40-yard labeled, lined, lockable roll top bin will be placed near the work area. 

 
Legend 

• Danger – 1 inch  
• Asbestos- 1 inch  
• Cancer and lung disease hazard- ¼ inch  
• Authorized personnel only- ¼ inch  
• Respirators and protective clothing are required in this area- ¼ inch 

 
 

12. Specific Removal Procedures for Asbestos Containing Materials as Identified in Scope of Work 
Section Above: 
12.1. Roof Felt/ Roof Penetration Mastic/ Rolled Roofing/ Roof Flashing/ Vibration Cloth 

1. The regulated work area will be established before any removal starts by posting required 
barrier tape and/or warning signs at the minimum distance of 10 feet beyond the work area 
restricting access to unauthorized personnel.  

2. Install 1 layer of 6mil plastic on floor extending at least 10feet from work area. 
3. A two-stage personal decontamination chamber shall be constructed continuous to work area.  
4. ACM shall be removed using wet methods with a combinations of hand tools.  
5. Waste will be wetted and double bagged into 6 mil pre-printed disposal bags.  
6. Waste will be stored into labeled, lined, lockable roll top 40 yard containers for proper 

disposal.  
 

12.2. Drywall with Joint Compound 
1. The controlled area will be established, and adequate negative air filtration units will be 

activated before any abatement starts.  
2. Install a full containment, negative air machines to be installed to maintain a negative pressure 

of -0.02 WC, checked and ensured by a recording manometer.  
3. Three-stage personal decontamination chamber with operational shower shall be constructed 

continuous to each work area. 
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4. To be removed in manageable sections using wet methods and a combination of hand tools. 
**Below 

5. Package and label waste, store all waste in labeled, lined, lockable roll top 40-yard containers. 
6. Dispose of waste as non-friable, non-hazardous asbestos containing waste. Non-hazardous 

waste manifest is required. 
 

12.3. Window Putty/ Door Frame Caulking 
1. The regulated work area will be established before any removal starts by posting required 

barrier tape and warning signs at the minimum distance of 10 feet beyond the work area 
restricting access to unauthorized personnel. 

2. Install drop floors to extend at least 10 feet where applicable.  
3. A two-stage personal decontamination chamber to be constructed continuous to each work 

area.  
4. Mastics will be removed intact using wet methods and a combination of hand demolition tools. 

All components containing the materials to be removed intact in manageable sections.  
5. Waste will be double wrapped in 6-mil poly or double bagged in clear pre printer 6-mil poly 

and properly labeled.  
6. Package and label waste, store in labeled, lined, lockable roll top 40-yard containers. 

 
12.4. Acoustic Ceiling/ Fire Proofing 

1. The controlled area will be established, and adequate negative air filtration units will be 
activated before any abatement starts.  

2. Install a full containment, negative air machines to be installed to maintain a negative pressure 
of -0.02 WC, checked and ensured by a recording manometer.  

3. Three-stage personal decontamination chamber with operational shower shall be constructed 
continuous to each work area.  

4. ACM to be removed using wet methods with a combination of hand tools.  
5. Once removed waste will be maintained in a wetted state until it is double bagged into a 6-mil 

pre-printed disposal bag. All surfaces will be thoroughly cleaned and/or encapsulated.  
6. The disposal bags will then be cleaned by wet wiping and then loaded into labeled, lined, 

lockable roll top 40 yard containers for proper disposal.  
 
 

12.5. Transite Wall Paneling 
1. Establish a regulated work area by posting required barrier tape and warning signs at a 

minimum distance of 10 feet beyond the work area restricting access to authorized personnel. 
2. Install drop floors to extend at least 10 feet where applicable. 
3. Install 2-stage worker decontamination facility to be constructed continuous to each work area. 
4. To be removed using wet methods, hand demolition tools. All components containing the 

materials to be removed intact in manageable sections. Hand scrape remaining residue from 
components to remain. **Below 

5. Package and label waste, store all waste in labeled, lined, lockable roll top 40-yard containers. 
6. Dispose of as friable, hazardous asbestos-containing waste. 

 
12.6. Floor Tile/ Sheet Flooring/ Mastic  

1. The controlled area will be established, and adequate negative air filtration units will be 
activated before any abatement starts.  

2. Install full containment, negative air machines to be installed to maintain a negative pressure of 
-0.02 WC, checked and ensured by a recording manometer.  

3. Three-stage personal decontamination chamber with operational shower shall be constructed 
continuous to each work area.  

4. Floor tiles/ Sheet Flooring to be removed using wet methods with a combination of tile bars, 
hand tools, mini bobcats with floor attachment and/or the terminator floor scrapper.  
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5. Floor mastic to be removed with a combination of wet methods, razor scrapers, EPA approved 
industry standard solvents and or bead blasting methods. **Below 

6. Once removed, waste will be maintained in a wet state until it is double bagged into a 6-mil 
pre-printed disposal bag. All surfaces will be thoroughly cleaned and/or encapsulated.  

7. The disposal bags will then be cleaned by wet wiping and then loaded into labeled, lined, 
lockable roll top 40-yard containers for proper disposal.  

 
12.7. TSI Pipe Insulation/TSI Pipe Elbows/ Ducts Mastics/ Pipe Mastic/Pipe Gaskets 

1. Establish a regulated work area by posting required barrier tape and warning signs at a 
minimum distance of 10 feet beyond the work area restricting access to authorized personnel. 

2. Install drop floors to extend at least 10 feet where applicable. 
3. Install 2-stage worker decontamination facility to be constructed continuous to each work area. 
4. To be removed using wet methods and wrap cut methods. All components containing the 

materials to be wrapped in (2) layers of 6mil poly sheeting. **Below 
5. To be removed using wet methods, hand demolition tools. All components containing the 

materials to be removed intact in manageable sections. Hand scrape remaining residue from 
components to remain. **Below 

6. Package and label waste, store all waste in labeled, lined, lockable roll top 40-yard containers. 
7. Dispose of as friable, hazardous asbestos-containing waste. 

 
12.8.  Fire Doors 

1. Establish a regulated work area by posting required barrier tape and warning signs at a 
minimum distance of 10 feet beyond the work area restricting access to authorized personnel. 

2. Install drop floors to extend at least 10 feet where applicable. 
3. Install 2-stage worker decontamination facility to be constructed continuous to each work area. 
4. To be removed using wet methods, hand demolition tools. All components containing the 

materials to be removed intact in manageable sections. Hand scrape remaining residue from 
components to remain. **Below 

5. Package and label waste, store all waste in labeled, lined, lockable roll top 40-yard containers. 
6. Dispose of as friable, hazardous asbestos-containing waste. 

 
 
 
 

At all times wet methods shall be utilized, with caution not to create waste water.  Work area to 
be misted with water keeping materials in a moist condition during removal.  Dry sweeping of 
asbestos debris is prohibited.  

a) HEPA filter equipped vacuums shall be used for immediate clean-up of debris. 
b) Asbestos debris shall be sealed in appropriately labeled, leak-tight containers (double, 6-

mil poly bags or double, 6-mil wrapping) and removed to secured area or lined 
dumpster. Prior to off-site transportation of waste streams, RE shall prepare waste 
manifesting for each waste stream and arrange for manifests to be signed by owner’s 
representative. 

c) Spray encapsulant (Fosters 32-60) shall be applied where asbestos materials have been 
abated. 

d) All equipment utilized in the performance of this project shall be decontaminated at 
such time it is removed from the regulated work areas. 

e) the owner’s representative Air Quality Testing Service will run continuously until Final 
PCM Air Clearances are achieved.  

f) Upon receipt of satisfactory clearance results from the owner’s representative, the work 
area shall be deemed asbestos safe and ready for tear down of containment. 

 
13. Bag Out Procedures 
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• All bags will be placed inside a properly labeled second bag. 
• Bags will be sealed by twisting closed and duct taping the end. 
• All bags will then be passed through the two chambers, wiping any residue from the outer bag. 

 
14. Equipment 

• Pullman-Holt HEPA Vac 102 Dry – 12 Gal 
• Hand Tools 
• Hudson Sprayer 

 
15. Miscellaneous Materials 

• 6-mil Pre-Printed Polythene Bags 
• Asbestos Air Cassettes 
• Labels- Danger Asbestos Stickers 
• 6-mil Fire Rated Polythene Sheeting 
• Warning/Danger signs- Asbestos 
• Spray Glue 
• Caution Tape 
• Danger Tape 
• Danger Tape Asbestos 
• Vacuum Bag 
• Encapsulant  
• White Tape 
• Cleaning Rags 

 
16. Manifest 

• Prior to removing the waste bin from the site, Resource will provide a manifest for review and 
signing. 

• Non-friable and trace asbestos materials will be transported utilizing Non-Hazardous Waste 
Manifest. 

• For friable materials, a Uniform Hazardous Waste Manifest will be utilized. 
• For this, a site-specific EPA ID number is required. 
• Owner will provide the EPA number and a authorized signee for the manifest. 

 
 
 
17. Safe Work Practices/Jobsite 

17.1.       All RE personnel are trained to comply with the company’s Injury and Illness Prevention 
Program which addresses the myriad of proper work practices for abatement work, 
preparation/ reaction/management of jobsite emergencies and other corporate policies 
necessary to safe work practices.  A copy of RE’s Injury and Illness Prevention Program shall be 
kept onsite for review and reference. 

17.2.       Daily tailgate safety meetings shall be conducted onsite.  Documentation of such meetings shall 
be made available upon request. 
 

18. Transportation and Disposal of Asbestos Regulated Waste to Designated Facility 
Prior to off-site transportation of waste streams, RE shall prepare waste manifesting for each   waste 
stream and arrange for manifests to be signed by owner’s representative. 

 
18.1.        Transportation 

1. Environmental Contractors Transportation Inc (ECTI)  
953 Reece St, San Bernardino CA 92411 
Phone (800) 664-7773 
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DTSC Hazardous Waste Transporter Registration No. 052115 551 076XZ 
USDOT 801209 
US EPA Identification No. CAR000049064 

 
18.2. Designated Facilities 

1. La Paz County Landfill 
26999 AZ-95, Parker, AZ 85344 
Phone (928) 669-8886 
US EPA Identification No. AZC950823111 

 
19. Modifications to this Plan 

19.1. It is possible that site conditions may require the modification of this plan.  RE reserves the right to 
modify this Project Work Plan but shall do so only after an amendment to this Project Work Plan 
has been prepared, submitted and approved by the appropriate project stakeholders. 
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Method to Accomplish Work – Abatement and Demolition Portola 
 
Resource Environmental, Inc. will employ a meticulously planned, technology-driven, and efficiently managed approach 
to provide top-tier services within the specified time frame. Our proven techniques and streamlined operations come 
from years of industry experience.  
 
Schedule of Tasks, Milestones, and Deliverables 
 
SCAQMD Notifications: Two notifications will be submitted to initiate the mandated 14-day waiting period. During this 
period, the following tasks will be accomplished: 
 
Initial Consultation and Site Assessment: Within the first 48 hours of the waiting period. 
 

Locating and Capping Underground Utilities: Coordination with utility companies and Dig Alert will take place to 
confirm disconnection and caping of utilities within the first week. 

 
Work Plans and Permits: Work plans will be finalized and permits will be secured by the end of this 14-day 
period. 

 
Notification of Neighbors: 48 hours prior to the initiation of hazardous material removal, neighbors will be 
informed. 

 
Mobilization: Starting Day 1 
 
Hazardous Material Removal: Starting Day 2 to Day 3 of the 20-day work schedule, in strict compliance with EPA, OSHA, 
and SCAQMD standards. 
 
Demolition Phase: Scheduled for Day 4 to Day 11, using industry-leading techniques and machinery, including an 
excavator with a bucket and thumb. 
 
Backfill of Pool & Site Demolition: To be carried out on Day 12 and Day 14. 
 
Punch List, Site Cleanup and Final Inspection: Scheduled for Day 15 to Day 19. 
 
Demobilization: Starting Day 20 
 
Each of these phases will conclude with a detailed deliverable or status report, documenting the activities undertaken, 
results achieved, and any adjustments required for subsequent phases. 
 
The total project duration, including the 14-day SCAQMD notification period and the 20-day work schedule, amounts to 
34 days. However, the tasks pre-demolition tasks identified above can be completed after Notice of Award and before 
Notice to Proceed. Resource Environmental, Inc. is committed to adhering to this timeline, while ensuring the project's 
successful and high-quality completion. We welcome further discussion on any additional recommendations. 
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