



City of Palm Desert
PW - Operations & Maintenance
Randy Chavez, Director of Public Works
73-510 Fred Waring Drive, Palm Desert, CA 92260

[PUB CONSTRUCTION, INC.] RESPONSE DOCUMENT REPORT

RFP No. 2024-RFP-161

Facilities Repairs and Improvements Project 4

RESPONSE DEADLINE: April 17, 2025 at 5:00 pm

Report Generated: Friday, May 9, 2025

PUB Construction, Inc. Response

CONTACT INFORMATION

Company:

PUB Construction, Inc.

Email:

bidding@pubconstruction.com

Contact:

Chris Yi

Address:

23545 Palomino Dr.
Ste. 104
Diamond Bar, CA 91765

Phone:

(909) 455-0187

Website:

N/A

Submission Date:

Apr 10, 2025 3:57 PM (Pacific Time)

ADDENDA CONFIRMATION

Addendum #1

Confirmed Feb 24, 2025 1:26 PM by Chris Yi

Addendum #2

Confirmed Mar 21, 2025 4:09 PM by Chris Yi

Addendum #3

Confirmed Mar 21, 2025 4:10 PM by Chris Yi

Addendum #4

Confirmed Apr 10, 2025 3:55 PM by Chris Yi

QUESTIONNAIRE

1. Proposal (WITHOUT COST)*

Proposals shall be concise, well organized and demonstrate qualifications and applicable experience. Proposals shall be organized and include page numbers for all pages in the proposal. The proposal shall be uploaded here, in the following order and shall include:

1. Cover Letter

- A. This letter should briefly introduce the firm, summarize the firm's general qualifications, include an executive summary of the specific approach which will be used to deliver the work scope; and identify the individual(s) name, address and phone number authorized to negotiate Agreement terms and compensation.

2. Experience and Technical Competence

- A. **Background:** Provide history of the firm's consulting experience which specifically addresses the individual or firm's experience with similar Service as described in this RFP.

- B. **References:** The proposal shall include a list of recently completed projects that are similar in scope and function to this RFP. Provide a description of the project, client name, and the name, title, and telephone number of the primary contact person.

3. **Firm Staffing and Key Personnel**

- A. **Staffing:** Provide the number of staff to be assigned to perform the Services and the names/discipline/job title of each as well as your firm's capacity to provide additional personnel as needed.
- B. **Key Personnel:** Identify key persons that will be principally responsible for working with the City. Indicate the role and responsibility of each individual.
- C. **Team Organization:** Describe proposed team organization, including identification and responsibilities of key personnel.
- D. **Subcontractors:** The Proposer shall identify functions that are likely to be subcontracted and identify the subcontractor that is anticipated to perform each function.

4. **Proposed Method to Accomplish the Work**

- A. Describe the technical and management approach to providing the Services to the City. Proposer should take into account the scope of the Services, and general functions required. Include a draft first year schedule of tasks, milestones, and deliverables that will provide for timely provision of the Services. In reviewing the scope of Services and goals described herein, the Proposer may identify additional necessary tasks and is invited to bring these to the City's attention within the discussion of its proposed method to accomplish the work.

Cover_Letter.pdf
Proposed_Method.pdf
Key_Personnel.docx
References.pdf

2. **Non-Collusion Declaration***

The undersigned declares:

I am an authorized representative of my company, the party making the foregoing Bid, to certify the following.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Confirmed

3. Iran Contracting Act Certification*

(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the option selected below relating to the Contractor's status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct.

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the California Attorney General and may result in civil penalties equal to the greater of \$250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on contracts for three years.

The Contractor is not identified on the current list of person and entities engaged in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203; or a financial instruction that extends, for 45 calendar days or more, credit in the amount of \$20,000,000 or more to any other person or entity

identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to provide goods or services in the energy sector in Iran.

4. Enter your valid CA Contractors State License Board (CSLB) number*

Please enter your License Number here. This will be verified against the state database.

788668

[Click to Verify](#) *Value will be copied to clipboard*

5. Enter your California Department of Industrial Relations (DIR) Registration number*

Please enter your Public Works Contractor DIR Number. This will be verified against the state database.

1000005407

[Click to Verify](#) *Value will be copied to clipboard*

6. Type of Business*

S Corporation (if corporation, two signatures are required)

7. Litigation*

Provide litigation history for any claims filed by your firm or against your firm related to the provision of Services in the last five (5) years (or type "N/A").

N/A

8. Changes to Agreement*

The City or Authority standard professional services agreement contract is included as an attachment herein. The Proposer shall identify any objections to and/or request changes to the standard contract language in this section of the proposal (or type "N/A"). If you are identifying changes here ALSO upload a copy of the redlined Language/Agreement with your Proposal. Changes requested may effect the City or Authority's decision to enter into an Agreement.

N/A

9. No Deviations from the RFP*

In submitting a proposal in response to this RFP, Proposer is certifying that it takes no exceptions to this RFP including, but not limited to, the Agreement. If any exceptions are taken, such exceptions must be clearly noted here, and may be reason for rejection of the proposal. As such, Proposer is directed to carefully review the proposed Agreement and, in particular, the insurance and indemnification provisions therein (or type "N/A").

Maximum response length: 5000 characters

N/A

10. Project Team Resumes*

Submit resumes of all key personnel/support staff that will produce work product for the Services. Describe their qualifications, education, and professional licensing.

Jerry_Greer_Resume.pdf

Anthony_Favela_Resume.pdf

11. List the Signatory(s) Authorized to Sign and Bind an Agreement.*

(If two (2) signatures are required, include the following information for both signatories)

1. Full Name
2. Title
3. Physical Business Address
4. Email Address
5. Phone Number

Chris Yi

President/Secretary

23545 Palomino Dr. #104 Diamond Bar, CA 91765

chri.yi@pubconstruction.com

909-455-0187

12. Certification of Proposal: The undersigned hereby submits its proposal and, by doing so, agrees to furnish services in accordance with the Request for Proposal (RFP), and to be bound by the terms and conditions of the RFP.*
Confirmed

PRICE TABLES

HOURLY RATES

These rates are to be used to provide quotes for work under the Maintenance Services Agreement and incorporated into Task Orders.

Line Item	Description	Unit of Measure	Unit Cost
1	Construction Foreman	Hourly Rate	\$130.00
2	Construction Supervisor	Hourly Rate	\$100.00
3	Framer	Hourly Rate	\$114.00
4	Drywall Installer	Hourly Rate	\$114.00
5	Plumber	Hourly Rate	\$132.00
6	Concrete worker	Hourly Rate	\$110.00
7	Carpenter	Hourly Rate	\$114.00
8	Painter	Hourly Rate	\$89.00

Line Item	Description	Unit of Measure	Unit Cost
9	Welder	Hourly Rate	\$131.00
10	Flooring Installer	Hourly Rate	\$88.00
11	Electrician	Hourly Rate	\$127.00
12	Laborer	Hourly Rate	\$104.00



To:
City of Palm Desert
Palm Desert City Hall
Public Works Conference Room
73510 Fred Waring Drive
Palm Desert, CA 92260

Dear City of Palm Desert,

At PUB Construction, we firmly believe that the fundamental approach to achieving sustainable success is through building a mutually rewarding relationship between Company and Client.

Licensed by the Contractors State License Board and registered with the California Department of Industrial Relations, we are an invaluable prime contractor with over 25 years of experience in providing public works and private sector construction services. PUB Construction primarily completes "A" and "B" license work and often self-performs the C15, C33, and C54 sub-classifications. Some of our previous and current clientele include California State University Fullerton, LA County Internal Services Department, Orange County Public Works, City of San Diego, County of San Bernardino, Irvine Company, as well as many individual cities.

PUB Construction regularly uses Gordian software to deliver scope of work, develop proposals, and monitor project progress through completion. PUB Construction utilizes proactive schedule planning, site evaluation, zoning and code compliance, and a diverse bench of subcontractors to achieve pre-construction timeliness. Over time, we have developed quality control and safety goals, status reporting, path scheduling, and highly skilled teams to meet construction deadlines.

PUB Construction is a certified Minority Business Enterprise (MBE) with a VON # 17001463 as provided by the Supplier Clearinghouse. Chris Yi is the President and 100% owner of PUB Construction and is authorized to negotiate all agreement or contractual terms and compensation. Chris Yi's principal address is 23545 Palomino Drive, #104, Diamond Bar, CA 91765 and he can be reached by phone at (909) 455-0187.

Thank you for your consideration.

Sincerely,
Chris Yi, President
PUB Construction, Inc.



City of Palm Desert – Facilities Repairs and Improvements

Proposed Method to Accomplish the Work

PUB Construction, Inc. strives hard to follow a three-phase project timeline in cooperation and coordination with its Clients. The three phases incorporate the following tasks:

Pre-Construction Phase

- Determine schedule plan
- Site evaluations as required in the General Services
- Zoning and code compliance
- Vast selection of subcontractors
- Status reporting and regulatory investigation

Construction Phase

- Cost efficient and economical approach
- Precision path scheduling
- Highly skilled crew members
- Quality control and safety awareness
- Status reporting and records keeping

Post-Construction Phase

- Certification of occupancy and/or notice of completion
- Punctual documentation
- Warranty programs
- Moving services and project finalization

Through this proposal, PUB Construction's first-year goals are to receive proposed projects from the city and execute the maintenance work as required in a timely manner. PUB prides itself in accepting and overseeing new projects on a job-by-job basis, and we are aware of this contract's scope of services and the potential locations of jobs as identified in the scope of work. PUB has excellent experience performing the maintenance work listed under general services section 3.2.

PUB will use the minimum quarterly visits of Palm Desert's facilities to identify potential issues regarding project feasibility and will incorporate those visits into its pre-construction operations. PUB also looks forward to participating in the annual meeting with City staff to discuss short-term and long-term goals for both Client and Company.

Long-term, PUB Construction hopes to demonstrate its ability to perform a variety of skilled maintenance work during the beginning stage of a potential contract with the City that will result in larger projects towards the end of a potential contract. PUB also hopes to establish a new relationship with the City that will result in mutually beneficial outcomes for both sides.



Jerry Greer will serve as the Construction Project Manager on this contract. Mr. Greer is one of our key Project Managers at PUB Construction Inc. with over 20 years of experience in management included in his 30 years of experience in the construction industry. Mr. Greer excels in managing On-Call and Job Order Contracts. Having successfully managed many multi-million-dollar contracts within Southern California, including City of Palm Desert, City of Palm Springs, LACDA, and many more. Mr. Greer is beyond qualified to manage this contract.

Anthony Favela will serve as a Superintendent on this contract. Mr. Favela is one of our key Superintendents with over 18 years of experience in the construction industry. Mr. Favela shines in supervisory roles on Job Order Contract, having successfully served as a Superintendent on several tenant improvement projects and projects in LACDA. His strategic approach has led to the successful completion of numerous tenant improvement projects and developments within the LACDA.



Project Name: O.P.D Locker & Gym Expansion

Location: Ontario, CA

Owner: City of Irvine

Owner Contact: Adrian Escamilla / 909-395-2635 / Aescamilla@ontarioca.gov

Description: Install lockers, asphalt concrete, seal coat, striping, grading for concrete work area and paving

Date Completed: 04/2024

Amount: \$1,559,000

Project Name: Duarte City Hall ADA Improvement Project

Location: Duarte, CA

Owner: City of Duarte

Owner Contact: Stephanie Sandoval / 626-357-7931 / ssandoval@accessduarte.com

Description: ADA improvements, concrete paving, landscaping, demolition, electrical, and plumbing

Date Completed: 05/2023

Amount: \$1,482,759.14

Project Name: Central Operation Office Modification

Location: San Bernardino, CA

Owner: County of San Bernardino

Owner Contact: Elsy Banks / 909-677-7950 / elsy.banks@res.sbcounty.gov

Description: Demolition, roofing, install thermal insulation, sprinkler monitoring system, painting,

Date Completed: 02/2023

Amount: \$5,011,649.82



Project Name: Public Park Restrooms Project

Location: Hermosa Beach, CA

Owner: City of Hermosa Beach

Owner Contact: Jonathen Pascual / 310-318-0252 / jpascual@hermosabeach.gov

Description: Construction of four public restrooms and the remodel of one existing restroom

Date Completed: 11/2023

Amount: \$1,006,800

Project Name: City Council Chamber Improvements

Location: Redondo Beach, CA

Owner: City of Redondo Beach

Owner Contact: Andrew Winje

Description: Demolition, concrete, metal railing, rough and finish carpentry, gypsum board, exterior doors and glazing, tiles, plumbing, electrical, outlets, air grilles, signage, auditorium fixed seating, and other works per plans

Date Completed: 07/2021

Amount: \$797,000

Jerry Greer

9985 Orange St. Rancho Cucamonga Ca. 91737

(909) 616-9866 || Jerry@pubconstruction.com

EXPERIENCE

Pub Construction, Pomona Calif. -Project Manager

January 2023- Present

As Project Manager, my priority is to proactively facilitate project needs for our clients. This includes job walks, design, layout, permitting, and verifying utility sources for the project's needs.

Effective communication and follow up with the clients during proposal stages of project, using good judgement are necessary to ensure expectations are being met and exceeded.

Create project quotes based on job walks, design, and customer needs.

Facilitate material acquisition and delivery for all successfully awarded projects.

Utilize resources for manpower to successfully install projects based on customer's timeline.

Acquire permits from different jurisdictions in order to comply with local and state codes.

Manage all paperwork needed to ensure proper documentation for Labor Compliance.

Ensure proper billing is drawn per project specifications and contract documents.

Negotiate pricing with sub-contractors to ensure costs are within industry parameters.

Power Plus, Sun Valley, CA- Project Manager

OCTOBER 2020 - 2023

Perform site walks and design temporary power systems based on customer needs.

Pull all permits needed.

Coordinate with county/city departments to coordinate inspections.

Attend inspections of work installed.

Facilitate change orders as well as design changes to ensure power is delivered to new phases of projects.

Ensure billing is verified based on project progress.

Maddox Concrete, Corona, CA - Project Manager/Coordinator

MAY 2017 - OCTOBER 2020

Coordinate manpower, material deliveries, and ordering.

Support field operations by providing updated schedules and timelines in order to ensure a successful project.

Establish proper crew mixes and skill sets to successfully complete the job on time and on budget.

Verify that safety protocols are practiced at job sites.

Perform cost of completion estimates and reports for office personnel.

Pull permits and attend inspections.

Perform site visits to ensure that work completed is accurate for schedule of values billing.

Level3, Irvine, CA — Network Technician 2

NOVEMBER 2012 - May 2017

Installation of Telecommunication equipment for converged networks.

Verification of fiber networks using google earth for dig alert and Network Express for network routing For OSP Fiber plant.

Taking power meter readings for node insertions.

Testing circuitry for WAN connectivity with NOC and internal technical support.

Coordinating with PCs on installations and cut-overs.

Perform close out documentation including photos and site survey information critical to site maintenance.

Perform preventative maintenance tasks such as Amp Draw on rectifiers, filter cleaning and replacement, battery string testing and documentation.

Install Routers and Switches.

Extend and test T-1 Circuits.

Verification of fiber pathways and routing for Enterprise Networks using Google earth and Dig alert software.

Vector Resources, Torrance, CA — QC Project Manager

JULY 2009 - November 2012

Perform job walks to clarify customer needs.

Maintain customer client relationships.

Verification of time sheets and daily logs from multiple job sites.

Coordination with General Contractor to confirm scheduling and clarify job site conditions, manpower over many job sites, as well as various resources needed to ensure timely completion of projects.

Verify all pull pull points from manholes, overhead aerial runs as well as handholes. Verify labeling and support structure was installed per plans and specifications. Verification of butterfly drawings and update as builds.

Installation of OSP 2nd level backbone throughout campuses at LAUSD using fiber, coax and multi-conductor cables. Verifying proper installation practices within Manholes. Handholes and transition points for building entrances using GO 95 and GO 128 guidelines and practices. Also verification of rules 20.

Make sure all company safety practices were followed and enforced.

Site visits to create quality punch-lists and close out documentation.

Maddox Electric, Chino, CA — Project Manager (Electrical)

JULY 2006 - July 2009

Use of look ahead schedules to maintain and achieve goals on a daily, weekly, and monthly basis to ensure all task codes are within given budgets. Open communication with the Field Superintendent to assure job milestones and tasks were being completed in a profitable manner.

Write proposals and scope of work documents for projects as well as field personnel using Microsoft Word.

Direct field personnel to bring about the successful completion of electrical project

Conducts site surveys/layouts using blueprints, floor plans with visual site inspections throughout the project.

Manage materials, labor and the customers from the initial design and estimate of the project throughout completion for multiple projects concurrently.

OSP Construction of underground conduits systems and vault layout for new power plants and communications pathways.

Walks with City/County inspectors as needed for onsite inspections.

Ensure that each project is completed on schedule, within budget, and to customers' expectations from the contractor performance, design, quality and administration.

Schedule and assign field personnel to staff projects with an effective blend of technical skills and evaluated costs of labor using Microsoft Project.

Maintain an up-to-date analysis of project status including tasks complete estimated time and cost to complete the project, change order status, RFI status, and current cost status. Approve labor time sheets.

Visit projects regularly to ensure continued productivity, quality of installation and profitability.

Implementation of solid billing practices to ensure positive cash flow throughout the project.

Follow up on long lead times so they do not impact the flow of the project, as well as jeopardize any milestones that need to be met.

Enforcement of company safety standards.

Build strong relationships with clients so we can continue to become strong trade partners.

Protect the company's best interest in every aspect of a project.

Network Infrastructure Corporation, Anaheim, CA — General Foreman/Project Manager

JULY 2004 - July 2006

I was responsible for the installation and coordination of nine PYLUSD schools and 15 LACOE campuses for infrastructure upgrades. My responsibilities included scheduling manpower, ordering material, customer interface, billing and forecasting, change order implementation and coordination of subcontractors. Other responsibilities included interface with design consultant to achieve their design within our scope of work to keep costs within budget and identify all changes in work scope to the designer, so additional funds could be arranged for change orders.

Compel, Santa Fe Springs, CA — Project Manager & Project Foreman

DECEMBER 1997 - July 2004

Build Spreadsheets and estimate labor for a successful installation using Excel.

Working with vendors to obtain pricing for projects.

Direct field personnel to bring about the successful completion of data/telecommunications projects.

Direct field technicians in excess of thirty employees. Responsibilities include training employees, safety, planning, assigning and directing work.

Visit projects regularly to ensure continued productivity, quality of installation and profitability.

Respond to customers' requests for proposal/information, which include: Certificate of Insurance, Company Organizational Charts, Business Licenses, Terms and Conditions, Contract Documents, Drawings and Summary of Response.

Coordinate with Engineering to ascertain drawing sets for bid package response, as-built drawings for customer distribution, elevations, charts and graphs.

Perform annual employee productivity and skill set evaluations.

Supervise installations on multiple projects. Coordinate/schedule manpower and material deliveries in order to achieve milestones on project. I would identify, estimate and implement change orders.

Schedule and assign field personnel in concert with Dispatcher to staff projects with an effective blend of technical skills and evaluated costs of labor.

Maintain an up-to-date analysis of project status including tasks completed, estimate time and cost to complete the project, change order status and current cost status.

Installation of Dmarc locations within campus locations to include underground copper and fiber using GO95, GO128 and Rule 20.

Installation of fused protection at dmarc. Proper labeling and support throughout the pathway. Verify grounding.

Sasco Electric, Cerritos, CA — Foreman/General Foreman/Superintendent

FEBRUARY 1992 - DECEMBER 1997

Ensure projects were kept on budget and on schedule by using effective measures of job tracking not limited to but including crew mix, project look ahead schedules, jobsite meetings, material acquisition, proper billing practices, close out documentation and training people to excel.

Oversaw the installation of cell sites within San Bernardino, Riverside and Orange counties for Pac-Tel Cellular rollout. This included setting poles installation of coax, antenna, LNBs and testing.

Utilization of duct leasing during build outs on various projects.

SUMMARY OF QUALIFICATION

I possess 41 years of comprehensive experience in Project Management and budget control, both from a field level and as an office professional. I am a confident leader with the ability to analyze, define, and solve problems through effective communication skills. I am accountable, dependable and trainable.

CERTIFICATIONS

BICSI Technician, Fiber Optic Certifications from IBEW and Siecor Installation and Design, Fred Pryor Project Management Course, AMP, Avaya, Ortronics, Panduit, Leviton, Teradon Paging and Media Management, NORDX vendor certifications.

AWARDS

Received many **Instant Recognition Awards** for going above and beyond job requirements

EMPLOYEE OF THE MONTH

January 1995: At Disney Production and Sound Stages 6 and 7 for installation techniques and quality of installs. My installations were used as a template for future installations.

December 2011: Vector Resources for outstanding achievement and accomplishments.

EDUCATION

HIGH SCHOOL GRADUATE: JOHN A ROWLAND - 1981

REFERENCES

Dan Jensen (*Operations Manager, Vector Resources*) | | **phone: 909.641.4103**

KC Maddox (*Project Estimator, Rosendin Electric*) | | **phone: 909.856.5700**

Lance Rubio (*LA County Sheriff*) | | **phone: 949.501.6702**

ANTHONY X. FAVELA

📍 Paramount, CA | 📞 (310)667-2434 | ✉️
Favelax88@icloud.com

Professional Summary

Experienced and versatile professional with a strong background in construction, manufacturing, and logistics. Proven ability to lead teams, operate heavy machinery, and manage shipping and receiving operations. Skilled in CNC programming, aerospace manufacturing, and large-scale construction projects. Bilingual in English and Spanish, with a dedication to workplace safety, efficiency, and quality craftsmanship.

Work Experience

P.U.B. Construction – Pomona, CA

2024 – Present

Construction Worker / Supervisor

- **Oversee and assist in construction projects, ensuring safety and efficiency.**
- **Operate various heavy machinery, including forklifts, boom lifts, and scissor lifts.**
- **Manage material transportation and disposal, maintaining cost efficiency.**

FR Construction - Lakewood, CA

2020 – 2023

Construction Worker

- **Handled a variety of construction tasks, including material handling and equipment operation.**
- **Ensured job site safety and compliance with regulations.**

**Weber Metals - Paramount, CA – Aerospace/Military
Manufacturing**

2016 – 2020

Hand Forge Operator

- **Worked in aerospace and military manufacturing, specializing in metal forging.**
- **Used heavy machinery to shape and refine high-strength metal components.**

Outdoor Dimensions - Yorba Linda, CA

2013 – 2016

Supervisor – Sign Manufacturing

- **Managed production processes, ensuring quality control and efficiency.**
- **Led teams in manufacturing custom signs for various industries.**

NTMA Training Centers - Norwalk, CA

2011 – 2012

CNC Operator & Programmer

- **Trained in CNC machine operations and programming.**
- **Earned certification in CNC machining.**

Ralph's - Long Beach, CA

2008 – 2010

Shipping & Receiving Associate

- **Managed inventory, loading/unloading, and warehouse logistics.**
- **Ensured accurate record-keeping and efficient product movement.**

Skills & Certifications

- **Certified CNC Operator & Programmer**
- **Heavy Equipment Operation: Boom Lift, Forklift, Side Loader, Manipulator, Scissor Lift**
- **Construction & Manufacturing Experience**
- **Aerospace & Military Manufacturing Experience**
- **Bilingual: English & Spanish**
- **Leadership & Team Management**
- **OSHA Safety Standards Knowledge**

Education

Paramount High School – Paramount, CA
High School Diploma – Class of 2007

Cal State University of Long Beach
2008 – 2010

NTMA Training Centers
CNC Operator & Programmer Certification – 2012